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ANNEX A – TERMS OF REFERENCE (TOR). 

LOT -1: Sanitation point (Modular Toilet) near the IBPC "Mohyliv-Podilskyi-Otach", Vinnytsia region. This work includes the following summary of description of to be executed as per the detail technical specification and BOQ.  Estimated Work Schedule to complete this work is 3 Weeks. The summary of works to be executed includes:
1. Installation of concrete base
2. Installation of the frame of the modules 
3. The base/ flooring of the module 
4. Provision of two pitched roofs covering for the installed module
5. External walls up to 2200 mm high
6. Provision of Partitions, 3 pieces with dimensions: length - 2m and height – 2.100 m and 2.3 m
7. Supply and Installation of Metaplastic windows
8. Electrical wiring is hidden, made in a corrugated metal sleeve, and lighting
9. Provision of additional equipment for the sanitary module
10. Installation of Ramp with handrails
11. Construction of cesspool
12. Supply and installation of wall-mounted, folding horizontal changing table (cp0016h)
LOT -2: Installation of Metallic Sunshade at IBPC "Mohyliv-Podilskyi-Otach", Vinnytsia region.
This work includes Supply and installation of the required sunshade as per the technical specification and BOQ. Estimated Work Schedule to complete this work is 2 Weeks. The work includes the following activities to be executed. 
1. Supply and installation of profile pipe with a cross-section of least 80x80x3mm
2. Installation of roof which is made of a wooden frame and solid battens 
3. Provision of protective finish of the upper belt of the structure made of wooden lamellas
4. Casting of concrete
5. Installation of the perimeter frame of the structure/ Shade
6. Installation of paving slabs
LOT -3: Installation of Ramp for disability access at IBPC "Mohyliv-Podilskyi-Otach", Vinnytsia region.
This work includes supply and installation of ramp to make the boarder control point to be accessible by people with disabilities and for mothers having children with strollers. Estimated Work Schedule to complete this work is 2 Weeks. This work to be executed in this LOT are:
1. Installation of metallic ramp sloping down from height of 0.8m
2. Installation of railings for the ramp which is made from a profile pipe of 40x40mm 
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