
 

   

 

REQUEST FOR PROPOSAL:  No. UKRKI/RFP/2023-005 

 

 FOR THE ESTABLISHMENT OF ONE-OFF FRAME AGREEMENT(S) FOR 

REHABILITATION WORKS OF A COLLECTIVE CENTER INCLUDING CONSTRUCTION 

SERVICES AND CONSTRUCTION MATERIALS AT TWO BUILDINGS (DORMITORIES) in 

Rivne (2 Lots)  

 

 

TERMS OF REFERENCE 

 

Background information and rationale 

Big influx of IDPs to western part of Ukraine requires the immediate humanitarian response, 

including shelter, accommodation, and housing for Internally Displaced People (IDPs), while 

the existing capacity in the region is limited. In parallel with different approaches to provide 

temporary/permanent accommodation there is another approach: to convert Non-housing 

buildings and unused buildings into Accommodation for the purpose of accommodating and 

housing IDPs.  

Objectives and scope of the requirement for service provision 

As of now UNHCR identified and completed the technical assessment of buildings/premises 

within Western Ukraine and requires the services of qualified building and civil contracting 

firms to carry out repair, rehabilitation and refurbishment works and thus to manage the 

physical infrastructure expansion work. 

Governance, accountability, verification  

Any Contract resulting from this Request for Proposal shall be governed by UNHCR's 

Conditions of Contract for Civil Works, together with any specific instructions that may be 

issued. 

The Contractor will be accountable under this contract and under the law for the safety, quality 

and quantities of the services rendered. 

A designated Design and Technical Supervision Agency, in their role of designated Engineer, 

will be assisting UNHCR in all stages of the works supervision.   

Deliverables  

All the works, equipment and installations are to be delivered according to the specifications 

and contract, including scheduled timelines, only upon verification and certification by the 

designated Technical Supervision Agency and under strict monitoring of UNHCR technical 

field staff. 



 

   

 

 

Site Visit  

UNHCR is to organize the site visit for Bidders. The Bidders are to examine the objects to be 

repaired in terms of the compliance with the BoQ provided by UNHCR and to understand the 

current conditions on the ground of shelter interventions to provide his financial offer in the 

most way effective. 

Attendance at the site visit is mandatory. Bidders that did not attend the site visit will not 

be considered for evaluation. 

Evaluation  

In his financial offer the Bidder is to provide the price per unit of measurement regarding 

construction materials and construction services and the total budget for intervention The 

information contained in the proposals will be evaluated and the best scoring will be obtained 

by the most responsive bid to the needs of the project, including efficiency and best value for 

money. Therefore, the Bidder should provide enough information in the proposal as to display 

clear evidence of the Bidder’s sound understanding of the technical and planning requirements 

of the project.  

The evaluation criteria and methods, as well as the minimum scores which must be obtained 

for the technical and financial proposals are described in detail in the Request for Proposal. 

Statement of works 

This RFP aims to select the best suited offer for subsequently entering into a Contract with a 

successful Bidder who will carry out, as Contractor, works in existing building(s) intended for 

the provision of collective accommodation for Internally Displaced People in Ukraine.  

 

The Contract will be awarded to carry out works consisting of general or specific repairs, 

refurbishments, as well as provision and installation of building and other equipment, as per, 

the Master Bill of Quantities (Annex B), Supplementary BoQ (Annex B1) and drawings (Annex 

B2). 

• Annex B: The Master BOQ contains the actual components of the WORKS to be 

carried out by the awarded supplier. 

• Annex B1: Supplementary BoQ: components foreseen only in case of any hidden 

defects revealed as the WORKS are progressing. 

 

The Contract will include the above-mentioned works for all, or part of the buildings included. 

 

Scope of works: 

 

1) Mobilisation and demobilisation of all equipment, materials and man powers required to 

complete the Works. 

2) All necessary temporary works are required to provide access to the site, secure the 

storage of materials, and facilitate the works in a safe manner. 



 

   

 

3) All necessary preparation works including full or partial removal of existing building 

elements and equipment, as required, and removal and disposal of debris as indicated in 

the Act of Defects, BOQ(s) and/or Drawings. 

4) All necessary works, including the supply of materials, to facilitate the construction works 

for building elements, repair and refurbishment of superstructure roof, and other building 

elements, as indicated in the BOQ(s) and/or Drawings. 

5) All necessary works involved with the finishing of the building elements including, but 

not limited to, the supply and installation of doors and windows, interior and exterior 

painting, electrical works and plumbing, as indicated in the BOQ(s) and/or Drawings. 

6) All necessary works for the supply and installation of pipe works, plumbing, drainage and 

other services and materials as indicated on the BOQ(s) and/or Drawings and detailed in 

the specifications contained in these documents. 

7) Provision of a sign for the site in accordance with instructions issued by UNHCR and in 

agreement with the building owner. 

 

The Scope of Works shall also be deemed to include anything that is not listed here but may 

reasonably be inferred to be necessary for the completion of the Works. 

 

If the Contractor fails to complete any part of the Works as stated in the above and contained 

in the BOQ(s), the Works will not be certified as completed and will not be authorized for 

partial or final payments. 

 

 

Location of the required works: Building (dormitory):  

• Lot 1: Dubeni Vocational College of Culture and Arts Rivne State Humanitarian 

University" at 56 T. Shevchenko St., Dubno, Rivne Oblast. Estimated time for 

completion: 120 calendar days 

 

• Lot 2: Central Medical Center on the street Tsentralna, 2 smt. Klevan, Rivne region. 

Estimated time for completion: 90 calendar days 

 

The Lots will be evaluated separately. 

 

Acceptance of Works 

Upon the completion of construction works the awarded contractor submits to UNHCR the Act 

of Acceptance and UNHCR controls the quality of completed works and signs the Act of 

Acceptance. 

Payment Terms 

The awarded contractor shall issue invoice for the repair works in the amount of the accepted 

BOQ of each project, following the acceptance of works by UNHCR (see above paragraph). 

UNHCR does not provide advance payment to the awarded contractor. 

UNHCR’s payment term is within 30 days from invoice date, however UNHCR may pay 

earlier, before the 30 days. 


