Questions & Answers

RFQ/YEMSA/SUP/2022/36 FOR For the Supply, Installation, Commissioning, Operation,
Testing and Maintenance of Micro-Grid ESS Solar System Project at Sana’a governorate —
Yemen

All below questions received in the pre-bid meeting conducted on Monday 05/12/2022 in

pre-bid conference & site visit in the Immigration, Passports and Naturalization
Authority (IPNA) building, Yemen — Sana’a (Khawlan Street)

Question 1 Could you please provide us the Drawings and diagrams

UNHCR Answer Please find them in the attachement, and the same document has been
uploaded to UNGM and UNHCR portal

Question 2 Please provide us the Controller specs

UNHCR Answer It's already specify in BoQ item No. 2 as following description

PV Controller
- MPPT Voltage Range Input Range 250V~850V
- PV Input Capacity 2 120KW STC

Question 3 Please provide us the Internal electrical wiring network

UNHCR Answer The supplier will be scoping to deal with the Output main cable from ATS2 as
shown in SLD Drawing and remarks

Question 4 There are no details of the work of the main distribution board, as it became
clear during the site visit that the work of the board must be reworked again,
and there is no indication in the bill of quantities tables ( BOQs).

UNHCR Answer It is out of the supplier scope of work!
Question 5 Provide us more clarification about the priorities of the operation mode
UNHCR Answer The operation Priorities it's logical in all solar DC/AC conversion and the

important operation for this project is SBU
(Solar Battery Utility)

The Manufacture of Microgrid ESS will advice you more priorities than the
above

Question 6 Point 13 and 14, more clarification about the metal/steel structure.

UNHCR Answer Iltem No. 13
Minimum shedding material and foundation requirements room for ESS as




the containized microgrid ESS built with IP54 enclosures and internal HVAC

Iltem No 14

they are two type as following:
Roof type PV mounting Structure
Grounding PV Mounting Structure

All them must be constructed with IPE120 and HSS100*50*1.3mm
Please

Question 7 More clarification of Point 5.1, 20m cable length is not enough

UNHCR Answer Please stick with BoQ and the variation of increasing or decrease will be
decided due the installation stage

Question 8 When submitting the tender documents in the E-tender box, it does not fit for
all documents, could you please provide us the maximum folders size —and is
it possible for UNHCR to increase the e-tender box capacity

UNHCR Answer The maximum size limit per file is T0MBs and there is no limitation for the
number of files and/or uploads. Suppliers may upload each file one by one
or may compress them into a zip file with the maximum size limit of T0MBs.
Also, suppliers may always consult with the Supplier User Manual (also
available online in the application) for these information and instructions.

Question 9 You have mentioned in the RFQ document the preferable delivery term is 3
months, and in the SoW is five months, what is the Accepted delivery period

UNHCR Answer It is open for competition

Question 10 Is it possible to extend the tender submission deadline?

UNHCR Answer After consultatoin with UNHCR managment, it has been approved to extend
the tender submission deadline up to Sunday 25/12/2022 at 23:59 PM
(Yemen time)

Question 11 Is there an option of getting UNHCR support to get the items cleared from
custom port and tax authorities

UNHCR Answer The delivery term requested in the tender is DDP with installatoin, so the
bidder to responsible for any payment to government to ensure the delivery
DDP with installation to IPNA building

Question 12 Is there any need for Vendor Registration Form

UNHCR Answer It is not part of the elegibity critira, but at anyway it is requested to complete

the supplier registration in UNHCR system in case of new suppliers




Question 13 Could you please provide us all tender annexes, as we cannot download them
from UNGM and UNHCR portal
UNHCR Answer Pleaes find attached all tender annexes, however, all documents are

downloadable from UNGM and UNHCR portal

End..




